
RREQUEST FOR QUALIFICATIONS 

Pre-Construction and Construction Management Services 

Questions Received and Answers – 9/29/26 

 

Question #1 - Would you please share the names of the parties involved in the design of 
ea h pro e t  or any other party ho may e onsidered to have a on i t of interest if they 
were to carry out construction management of the respective project?  

Answer #1 - (308P) Brickline Greenway: Cortex Metrolink to Forest Park – Lamar Johnson 
Collaborative Kanopi Gap, Lochmueller Group, Introba, David Mason & Associates 

(308Z) Brickline Greenway: 20th St. to Gateway Arch – Smith Group, Lochmueller Group, 
DTLS, Arcturis, Mackey Mitchell Architects, PGAV 

(599F) Centennial Greenway: Warson Road to Baur Blvd – Reitz & Jens, DG2 Design, 
Lochmueller Group, Engineering Design Source 

(599I) Centennial Greenway: Research Blvd to Schuetz (Bridge over US-67) - Reitz & Jens, 
DG2 Design, Lochmueller Group, Engineering Design Source 
 
Question #2 - Can you please provide information about these projects in greater detail 
than the info accessible via the links in the RFQ document? 

Answer #2 – Draft project plans at various stages of design can be accessed at the link 
below: 

https: greatriversgreenway.share le.com public share web-
scb7c4f13ec8644ca9e2d4dd3d3540d0e 

Question #3 - Our question pertains to 599I and 308P – What is the anticipated duration 
and construction value of each project? 

Answer #3 - (599I) Centennial Greenway: Research Blvd to Schuetz (Bridge over US-67) – 
Construction is anticipated to commence in late spring 2029 and last until fall 2030 (17 
months). The current construction estimate is approximately $7.7 million. 

(308P) Brickline Greenway: Cortex Metrolink to Forest Park - Construction is anticipated to 
commence in late winter 2029 and last until late spring 2030 (15 months).   The current 
construction estimate is approximately $17.3 million.   

 


